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Service Description:  Advanced Services – Fixed Price 

ASR5500 Upgrade Service (ASF-­‐SP0-­‐MI-­‐5K-­‐UPG)

This document describes Advanced Services Fixed Price:  
ASR5500 Upgrade Service. 
 
Related Documents:  This document should be read in 
conjunction with the following documents also posted at 
www.cisco.com/go/servicedescriptions/ : (1) Glossary of 
Terms; (2) List of Services Not Covered.  All capitalized terms 
in this description have the meaning ascribed to them in the 
Glossary of Terms. 
 
Direct Sale from Cisco.  If you have purchased these 
Services directly from Cisco for your own internal use, this 
document is incorporated into your Master Services 
Agreement, Advanced Services Agreement, or other services 
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such 
Master Agreement exists, then this Service Description will be 
governed by the terms and conditions set forth in the Terms & 
Conditions Agreement posted at 
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  If you have purchased these Services directly 
from Cisco for resale purposes, this document is incorporated 
into your System Integrator Agreement or other services 
agreement covering the resale of Advanced Services (“Master 
Resale Agreement”). If the Master Resale Agreement does not 
contain the terms for the Purchase and Resale of Cisco 
Advanced Services or equivalent terms and conditions, then 
this Service Description  will be governed by the terms and 
conditions of the Master Resale Agreement and those terms 
and conditions set forth in the SOW Resale Terms & 
Conditions Agreement posted at:  
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  For purposes of the SOW Resale Terms and 
Conditions this Service Description shall be deemed as a 
Statement of Work (“SOW”). In the event of a conflict between 
this Service Description and the Master Agreement or 
equivalent services exhibit or agreement, this Service 
Description shall govern. 

Sale via Cisco Authorized Reseller.  If you have purchased 
these Services through a Cisco Authorized Reseller, this 
document is for description purposes only; is not a contract 
between you and Cisco.  The contract, if any, governing the 
provision of this Service will be the one between you and your 
Cisco Authorized Reseller.  Your Cisco Authorized Reseller 
should provide this document to you, or you can obtain a copy 
of this and other Cisco service descriptions at   
www.cisco.com/go/servicedescriptions/. 
 
 
 
 

 
 
ASR5500 Upgrade Service 
 
Service Summary  
 
Cisco will perform the Design, Installation and Commissioning, 
and Validation of an ASR5500 Gateway, followed by the initial 
migration of the existing ASR5K Gateway to the newly installed 
ASR5500 Gateway.  
 
• Project is a fixed offer engagement subject to the 

assumptions and deliverables specified herein without 
further modification.  Any alternative scope requests shall 
require a separate transactional engagement with an 
associated custom Statement of Work and pricing to be 
negotiated by both parties. 

• Up to one (1) day of knowledge transfer, regarding the 
migration, will be included. 

• Project scope is based upon the migration of one (1) 
installed and operational ASR5K chassis to one (1) 
ASR5500 platform procured under the MITG Jump Start 
program. 

• Available ASR5K gateway functions to be included in this 
upgrade service are the GGSN, SGW, or PGW and 
combinations of the above.  

• Existing ASR5K chassis must be running software release 
R14 or later.  Cisco shall install the same maintenance 
release of software running on the existing ASR5K onto 
the new ASR5500 to avoid additional regression effort. 

• The installed ASR5500 platform will have the same 
network connections as the existing ASR5K chassis. 

• Interconnections to the Customer’s IP infrastructure are 
configured and available with all cabling to new nodes 
preinstalled prior to commissioning of ASR5500. 

• Cisco shall migrate one (1) Access Point Name (APN) as 
part of the fixed offer engagement.  Customer shall be 
responsible for any additional APNs or enter into separate 
agreement for such migrations by Cisco outside of the 
scope of this project. 

• The scope of migration applies only to existing services 
implemented in the customer network. 

• Migration will apply to existing Customer use cases 
already implemented in Customer network under the same 
applicable 3GPP versions. 

• Testing shall be limited to fifty (50) test cases including 
one (1) PCRF use case.  Testing shall be limited to 
connectivity of ASR5500 platform, assuming the 
implementation works the same as the ASR5K at the 
service level. 

• Existing documents for HLD, LLD, TOL and ATP are to be 
updated only. 

• The limit for completion of the work identified in this 
service is ninety (90) calendar days. 
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Location of Services 
 
Services are delivered through a combination of on-site 
support and remotely to Customer. 
 
Project Management 
 
Project management will be provided in conjunction with, and 
is limited to, the management of the Services and Deliverables 
as described. Project management services will be provided 
for the duration of the project.  
 
Cisco Responsibilities 
 
● Provide Customer with a list of designated Cisco personnel 

roles. 
● Define the communication flow with the project sponsor and 

key stakeholders and document it in the Project 
Management Plan. 

● Work with Customer to identify and document 
dependencies, risks and issues associated with the 
successful completion of the project. 

● Provide the following: a) Kick-off Meeting; b) Schedule 
Resources; and c) Project Management Plan.  

● Manage the project to the agreed upon Project 
Management Plan. 

● Participate in scheduled project review meetings or 
conference calls, if required. 

● Provide a handover upon project completion. 
 
Customer Responsibilities 

 
● Provide the Cisco Project Manager with a list of designated 

Customer personnel roles and responsibilities. 
● Work with the Cisco Project Manager to ensure the 

Customer’s project sponsor, key stakeholders and all 
project team members receive project communications and 
are included in regularly scheduled communications 
sessions. 

● Work with Cisco to schedule the kick off meeting, and 
communicate the meeting schedule to the Customer-
identified stakeholders. 

● Review the project schedule, objectives, and roles and 
responsibilities with Cisco. 

● Schedule the necessary facilities and personnel access for 
On-Site meetings and installation activities (such as: 
conference rooms, projectors, conference bridges, badge 
access, and any required escorts). 

● Participate in regularly scheduled project review meetings 
or conference calls. 

● Work with Cisco to identify specific objectives and critical 
success factors. 

● Confirm execution of any third party contract and schedule 
communications for activities, deliverables or schedules as 
required for Cisco’s completion of the services. 

● Notify Cisco of any scheduling changes related to this 
project at least ten (10) Business Days prior to the start of 
the scheduled activity.  

 
Design 

 
Cisco Responsibilities 
 
• Conduct one (1) session, either onsite or offsite at Cisco’s 

sole discretion, to collect information to update the existing 
Customer Information Questionnaire (CIQ). 

• Conduct a design workshop to confirm the requirements 
and update the existing High Level Design (HLD) 
document. 

• Update the existing Low Level Design (LLD) document in 
accordance with the revised HLD document for the 
Customer’s network. 

• Review the draft LLD with Customer for comment and 
approval and update in accordance with Customer 
comments for final approval. 

 
Customer Responsibilities 

 
• Ensure key stakeholders, including the Customer team 

and/or third-party vendor team, are available to attend the 
organized session and meetings.  

• Prepare and provide the required information to Cisco 
during the CIQ information collection session. 

• Attend the design workshop to confirm and accept the 
requirements in the HLD. 

• Ensure availability and readiness of the Customer’s 
systems required for integration. 

• Provide IP addressing and subnet masks, network 
physical and logical schematics, required security policies 
and any other necessary data for design to Cisco prior to 
the creation of the LLD. 

• If requested by Cisco, provide physical and logical network 
schematics for other network elements not included in the 
scope of this project but having a relevant impact on 
network design or implementation. 

• Review the draft LLD and provide written comments within 
ten (10) business days of submission by Cisco. 

• Provide final approval of LLD within ten (10) business 
days of submission by Cisco of the updated document 
incorporating Customer comments.  Formal approval of 
the LLD is required before the project can proceed. 

 
Installation 
 
Cisco Responsibilities 

 
• Manage the installation tasks, including: 

o pre-installation interview; 
o review of Site Plan; and 
o physical installation. 

• Perform installation tasks, including: 
o install ASR5500 into Customer’s network; 
o verify the ASR5500 powered on and is operating 

normally; and 
o validate connectivity at integration points. 
 

Customer Responsibilities 
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• Make appropriate personnel from the Customer team and/or 
third-party vendor team available for pre-installation 
interview. 

• Provide Site Plan for Cisco review. 
• Inspect and review with Cisco the ASR5500 installation, 

providing validation that the ASR5500 installation is 
complete.  If there any issues found during post-installation, 
Customer must inform Cisco of any related installation 
discrepancies for resolution within five (5) Business Days. 
 

Verification 
 
Cisco Responsibilities 
 
• Update the Test Object List (TOL) by adding ASR5500 

platform tests. 
• Update the Acceptance Test Plan (ATP) to be aligned with 

the updates in the TOL and submit to Customer for 
approval. 

• Conduct the ASR5500 platform tests added to the ATP, 
limited to 50 test cases. 

 
Customer Responsibilities 

 
• Review and approve the ATP document, including the 

configurations and specific set of procedures and/or tests 
developed by Cisco, before the execution of the ATP. 

• Attendance at the ASR5500 platform tests, and on 
completion of the tests, provide sign-off signature that the 
verification testing of the ASR5500 is completed. 

 
 

Migration 
 
Cisco Responsibilities 
 
• Create the Method of Procedure (MOP) for the migration 

from the ASR5K to the ASR5500 and submit to Customer 
for approval. 

• Coordinate scheduling of maintenance window with 
Customer for execution of MOP. 

• Execute the MOP to migrate agreed upon APN from the 
ASR5K to the ASR5500. 

 
Customer Responsibilities 
 
• Review the MOP within two (2) business days upon 

submission by Cisco for comment and approval before 
formally completed and released.  

• Schedule the maintenance window to execute the MOP in 
agreed upon timeframe with Cisco.  

• Ensure Customer network meets the dependencies and 
requirements as provided by Cisco to enable Cisco to 
execute the MOP.  

 
 
 
General Customer Responsibilities 
 
• Customer shall assume liability for all Customer-owned 

equipment for any loss or damage to the equipment during 
the implementation. 

• All information (such as but not limited to: designs, 
topologies, requirements) provided by Customer is 
assumed to be up-to-date and valid for the Customer’s 
current environment. Cisco Services are based upon 
information provided to Cisco by Customer at the time of 
the Services. 

• Identify Customer’s personnel and define their roles in the 
participation of the Services.  Such personnel may include 
but is not limited to:  architecture design and planning 
engineers, and network engineers.  

• Ensure Customer’s personnel are available to participate 
during the course of the Services to provide information 
and to participate in scheduled information gathering 
sessions, interviews, meetings and conference calls. 

• Support services provided by Cisco comprise technical 
advice, assistance and guidance only. 

• Customer expressly understands and agrees that the 
Services shall take place and complete within ninety (90) 
calendar days from issuing a Purchase Order to Cisco for 
the Services herein. 

 
 
Invoicing and Completion  
 
Invoicing 
 
Services will be invoiced upon completion of the Services. 
 
 
Completion of Services 
 
Cisco will provide written notification upon completion of the 
Services to Customer. The Customer shall provide written 
acknowledgement of Cisco’s completion of the Services within 
five (5) Business Days of receipt of such 
notification.   Customer’s failure to acknowledge completion of 
the Services or to provide reasons for rejection of the Services 
within the five (5) Business Day period signifies Customer’s 
acceptance of completion of the Services in accordance with 
this Service Description. 

 


