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Service Description: Advanced Services — Fixed Price

Scale-up HANA Assembly and Installation Support Service (ASF-DCV1-

HANA-SUAI)

This document describes Advanced Services Fixed Price:
Scale-up HANA B260/C460/C880 Series Assembly and
Installation Support Service.

Related Documents: This document should be read in
conjunction with the following documents also posted at
www.cisco.com/go/servicedescriptions/ : (1) Glossary  of
Terms; (2) List of Services Not Covered. All capitalized terms
in this description have the meaning ascribed to them in the
Glossary of Terms.

Direct Sale from Cisco. If you have purchased these
Services directly from Cisco for your own internal use, this
document is incorporated into your Master Services
Agreement, Advanced Services Agreement, or other services
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such
Master Agreement exists, then this Service Description will be
governed by the terms and conditions set forth in the Terms &
Conditions Agreement posted at
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html. If you have purchased these Services directly
from Cisco for resale purposes, this document is incorporated
into your System Integrator Agreement or other services
agreement covering the resale of Advanced Services (“Master
Resale Agreement”). If the Master Resale Agreement does not
contain the terms for the Purchase and Resale of Cisco
Advanced Services or equivalent terms and conditions, then
this Service Description will be governed by the terms and
conditions of the Master Resale Agreement and those terms
and conditions set forth in the SOW Resale Terms &
Conditions Agreement posted at:
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html. For purposes of the SOW Resale Terms and
Conditions this Service Description shall be deemed as a
Statement of Work (“SOW”). In the event of a conflict between
this Service Description and the Master Agreement or
equivalent services exhibit or agreement, this Service
Description shall govern.

Sale via Cisco Authorized Reseller. If you have purchased
these Services through a Cisco Authorized Reseller, this
document is for description purposes only; is not a contract
between you and Cisco. The contract, if any, governing the
provision of this Service will be the one between you and your
Cisco Authorized Reseller. Your Cisco Authorized Reseller
should provide this document to you, or you can obtain a copy
of this and other Cisco service descriptions at
Www.cisco.com/go/servicedescriptions/.
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Scale-up HANA B260/C460/C880 Series Assembly and
Installation Support Service

Service Summary

The Scale-up HANA Assembly and Installation Support
Service provides on-site assembly and installation of the SAP
HANA Scale-up B260/C460/C880 Series appliance per the
latest installation guide(s). Cisco will verify upon completion of
assembly and installation services that the HANA configuration
meets current Cisco specifications (“Services”).

Services do not include data load, advanced configuration
changes or modifications of HANA application(s).
Deliverables

Project Management Plan
HANA Verification Form

Location of Services
Services are delivered on-site and remotely to Customer. This

service is delivered remotely in the Asia Pacific, Japan and
China (APJC) region.

Project Management

Project management will be provided in conjunction with and
limited to the management of the Services and Deliverables as
described Project management services will be provided for
the duration of the project.

Cisco Responsibilities

e Provide Customer with a list of designated Cisco
personnel roles.

e Define the communication flow with the project sponsor
and key stakeholders and document it in the Project
Plan.

e Work with Customer to identify and document
dependencies, risks and issues associated with the
successful completion of the project.

e Provide the following: a). Kick-off Meeting; b). Schedule
Resources; and c). Project Management Plan

e Manage the project to the agreed upon Project
Management Plan.
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e Ensure completion of the deliverable documentation set
out in Deliverables.

e Participate in scheduled project review meetings or
conference calls, if required.

e Deliver a weekly project status report to the Customer.

e Provide a handover, follow on actions, lessons learned,
and exception reports (if necessary) upon project
completion.

Customer Responsibilities
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| Customer Responsibilities

Inspect Cisco equipment delivered to ensure products
received are in accordance with the Customer order;
conduct an inventory listing and verify that hardware
components per the Cisco Products BOM are in accordance
with the Customer order.

Installation and Staging of Scale up HANA B260/

C460/C880 Series

e Provide the Cisco PM with a list of designated Customer
personnel roles and responsibilities.

e Work with the Cisco Project Manager to ensure the
Customer’s project sponsor, key stakeholders and all
project team members receive project communications
and are included in regularly scheduled communications
sessions.

e Work with Cisco to schedule the kick off meeting, and
communicate the meeting schedule to the Customer-
identified stakeholders.

e Review the project schedule, objectives, Services,
Deliverables and roles and responsibilities with Cisco.

e Schedule the necessary facilities for on-site meetings
(such as: conference rooms, projectors and conference
bridges).

e Participate in regularly scheduled project
meetings or conference calls.

e Work with Cisco to identify specific objectives and critical
success factors.

e Notify Cisco of any scheduling changes related to this
project at least ten (10) Business Days of the scheduled
activity.

review

Assembly of Scale-up HANA B260/C460/C880 Series

| Cisco Responsibilities

Perform assembly tasks for one (1) HANA B260/C460

/C880 Series appliances, including:

o verify rack and stack of UCS per specification;

o install and configure UCS in a single data center;

o install SUSE or Red Hat Linux operating system;

o pre-load SAP HANA software and nodes per
customer specification (up to 2 instances of HANA will
be installed as part of this service).

Ensure assembly, installation and final verification of
HANA B260/C460/C880 Series product configuration,
HANA software installation, and initial configuration are in
accordance with the latest certified HANA configuration
and Cisco Product bill of materials (BOM).

Identify any installation elements that are considered non-
standard or not meeting standard SAP HANA deployment
best practices and ensure that these are corrected.
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Cisco Responsibilities

Manage the installation tasks, including:

o pre-installation interview;

o review Site Plan

o customer design (diagram) review;

o physical installation.

Perform installation tasks, including:

o install appliance into customer’s network;

o verify the HANA appliances are powered on and
operating without major defect;

o validate connectivity to up to one (1) source system
(i.e. ERP central component (ECC));

o identify any installation elements that are considered
non-standard or do not meet Cisco SAP HANA
leading practices.

Present the installed HANA system to Customer ready for

data load and application configuration, including any

advanced SAP HANA reporting software configuration.

Prepare the HANA Verification Form.

Review with Customer the HANA Verification Form for

comment and approval.

Provide the Customer-approved HANA Verification Form

confirming completion of implementation and active HANA

nodes are available for use.

| Customer Responsibilities

Inspect and review with Cisco the HANA installation,
including the HANA Verification Form, providing validation
that the HANA installation is complete. If there are any
issues found during post-installation, Customer must inform
Cisco of any related installation discrepancies for resolution
within five (5) Business Days.

| General Customer Responsibilities

All information (such as but not limited to: designs,
topologies, requirements) provided by Customer is
assumed to be up-to-date and valid for the Customer’s
current environment. Cisco Services are based upon
information provided to Cisco by Customer at the time of
the Services.

Customer acknowledges that the completion of Services is
dependent upon Customer meeting its responsibilities as
indicated herein.

Identify Customer’s personnel and define their roles in the
participation of the Services. Such personnel may include
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but is not limited to: architecture design and planning
engineers, and network engineers.

Ensure Customer’s personnel are available to participate
during the course of the Services to provide information
and to participate in scheduled information gathering
sessions, interviews, meetings and conference calls.
Support services provided by Cisco comprise technical
advice, assistance and guidance only.

Customer expressly understands and agrees that the
Services shall take place and complete within ninety (90)
calendar days from issuing a Purchase Order to Cisco for
the Services herein.

Ensure that the relevant software license for SAP HANA is
purchased prior to commencement of Services; Customer
will make available the SAP HANA software license to
Cisco for completion of Services.
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| Invoicing and Completion

Invoicing

Services will be invoiced upon completion of the Services.

Completion of Services

Cisco will provide written notification upon completion of the
Services to Customer. The Customer shall within five (5)
Business Days of receipt of such notification provide written
acknowledgement  of  Cisco’s  completion of the
Services. Customer’s failure to acknowledge completion of
the Services or to provide reasons for rejection of the Services
within the five (5) Business Day period signifies Customer’s
acceptance of completion of the Services in accordance with
this Service Description.
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