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Service Description: Advanced Services — Fixed Price
StadiumVision Director - DMPs (per 25)

(ASF-ESG-G-SVD-D25)

This document describes Advanced Services Fixed Price:
StadiumVision Director - DMPs (per 25)

Related Documents: This document should be read in
conjunction with the following documents also posted at
www.cisco.com/go/servicedescriptions/ : (1) Glossary of
Terms; (2) List of Services Not Covered. All capitalized terms
in this description have the meaning ascribed to them in the
Glossary of Terms.

Direct Sale from Cisco. If you have purchased these
Services directly from Cisco for your own internal use, this
document is incorporated into your Master Services
Agreement, Advanced Services Agreement, or other services
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such
Master Agreement exists, then this Service Description will be
governed by the terms and conditions set forth in the Terms &
Conditions Agreement posted at
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html. If you have purchased these Services directly
from Cisco for resale purposes, this document is incorporated
into your System Integrator Agreement or other services
agreement covering the resale of Advanced Services (“Master
Resale Agreement”). If the Master Resale Agreement does not
contain the terms for the Purchase and Resale of Cisco
Advanced Services or equivalent terms and conditions, then
this Service Description will be governed by the terms and
conditions of the Master Resale Agreement and those terms
and conditions set forth in the SOW Resale Terms &
Conditions Agreement posted at:
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html. For purposes of the SOW Resale Terms and
Conditions this Service Description shall be deemed as a
Statement of Work (“SOW”). In the event of a conflict between
this Service Description and the Master Agreement or
equivalent services exhibit or agreement, this Service
Description shall govern.

Sale via Cisco Authorized Reseller. If you have purchased
these Services through a Cisco Authorized Reseller, this
document is for description purposes only; is not a contract
between you and Cisco. The contract, if any, governing the
provision of this Service will be the one between you and your
Cisco Authorized Reseller. Your Cisco Authorized Reseller
should provide this document to you, or you can obtain a copy
of this and other Cisco service descriptions at
Www.cisco.com/go/servicedescriptions/.
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| StadiumVision Director - DMPs (per 25)

Service Summary

The StadiumVision Director — DMPs (per 25) Services provide
remote and onsite planning, design, and build assistance (the
“Services”) to Customer for the deployment of up to twenty-five
(25) Digital Media Players (DMPs) of Cisco’s StadiumVision
Director solution that includes the below deliverables. This
Service is intended to supplement the StadiumVision Director
solution and is only available when StadiumVision Director -
SVD Starter Kit (50 DMP Base) Services (“Starter Kit”) have
also been purchased. The below deliverables will be
incorporated to existing deliverable documents delivered as a
part of the Starter Kit and will not be separately provided under
this Service.

Deliverables

e StadiumVision Detailed Design Document (SV HLD, SV
LLD)

* DMP Installation Guide

»  StadiumVision Configuration

e Solution Ready for Use (SRFU) Document

* Testing

*  As-Built Documentation

Location of Services
Services are delivered remote and onsite to Customer.

Customer Requirements Document

| Cisco Responsibilities

* Gather the Customer’s required features and functionality
for StadiumVision such as: a). StadiumVision
configuration; b). LAN/WAN network architecture; c).
network infrastructure connectivity; d). scalability; e).
redundancy; f); LAN/WAN |IP QoS details to support
StadiumVision; g). IP Video Distribution, and h).Cisco’s
Security design best practices.

e Document the Customer’s required features and
functionality requirements for the StadiumVision
implementation in the Customer Requirements Document
(CRD). The CRD is a detailed overview of the Customer’s
existing environment as it pertains to StadiumVision, along
with the Customer’s required functional specifications for

CISCO CONFIDENTIAL

ASF_StadiumVision_Director_25DMP.doc



the StadiumVision implementation, which shall be limited
to twenty-five (25) Digital Media Player installation.
Provide the CRD to Customer for review and approval.

| Customer Responsibilities

Provide Customer’s final requirements to Cisco no later
than five (5) Business Days following project kick-off.
Provide requested information pertaining to the
Customer’s desired features and functionality for the
StadiumVision implementation.

Review and approve the CRD with Cisco within five (5)
days of delivery by Cisco.

Detailed Design Development

Cisco Responsibilities

Create and provide the StadiumVision High Level Design
(SV HLD) document based upon the approved CRD which
shall be limited to defining the StadiumVision hardware
and software, considering the prerequisite environmental
and organizational requirements. The SV HLD may
include a description of required surveys and/or
assessments and may include the architectural design, as
determined applicable by Cisco.

Provide the SV HLD to Customer for review and approval
in accordance. Create and provide the StadiumVision Low
Level Design (SV LLD) document based upon the CRD
and the SV HLD which shall be limited to defining the next
level of detail regarding the Cisco StadiumVision
environment as specified.

The SV LLD includes a definition and design for the
following: a). StadiumVision physical and logical
architecture; b). network protocols and features; c).

recommended software releases; d). configuration
templates for Cisco network devices; e). IP video
distribution

Provide the SV LLD to Customer for review and approval.

Customer Responsibilities

Provide IP addressing and subnet masks, network
physical and logical schematics, required security policies
and any other necessary data to Cisco at least five (5)
days prior to the scheduled submission of the SV LLD for
review and approval.

If requested by Cisco, provide physical and logical network
schematics for other network elements not included in the
scope of this project.

Provide and verify interface specifications and
requirements. For example, cabling standards and
specifications for interconnect of Cisco and Customer
equipment.

Provide information on distance and interference
limitations of interface cables to be used at installation.
Review and approve the SV HLD with Cisco in accordance
with Cisco within five (5) days of delivery by Cisco.
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Customer acknowledges and agrees that Cisco will not
proceed with development of the SV LLD until Customer
has provided sign-off on the SV HLD.

Review and approve the SV LLD with Cisco within five (5)
days of delivery by Cisco. Customer acknowledges and
agrees that the project cannot proceed until Customer has
provided sign-off on the SV LLD.

Configuration

Cisco Responsibilities

Configure the SVD software for Event Operations as per
the SV LLD including: a). Display Zones - Not to exceed
one (1) Display Zones; and b). will be added to existing
Event Scripts for control of Display Zones;

Perform Software upgrade for Cisco DMPs to meet
minimum levels specified in the CRD.

Customer Responsibilities

Perform rack and stack of all hardware as per the SV LLD
document and DMP Installation Guide. Configure and
install cabling including the following activities: a). Bundle,
cover (“dress”), and label routing cables in accordance
with SV LLD; b). Install equipment in appropriate rack
and/or mounting location. Communicate and coordinate
implementation activities with all relevant parties
responsible for, among other things, Ethernet/coax wiring,
display mounting and install, and all other SV relevant
activities.

Perform the following DMP / Display installation activities:
a). TV labelled with Jack IDs, b). Cabling to TV/DMPs
Completed & Verified, c). Core Network Cabling
Completed & Verified, and d). DMPs accessible with
remote.

Work with Cisco to facilitate communication between
Customer stakeholders (and between third parties, if
applicable) during configuring, installing and testing
Customer’s StadiumVision Interactive IP Applications to
meet Cisco StadiumVision requirements.

Staging activities. For these purposes, Customer shall
provide staging operations at a facility to be provided by
the Customer. This includes checking for DOA, application
of final software revision, and preliminary configuration.
This also includes testing and burn-in for a mutually
agreed to time, and shipment to the Customer or other
location agreeable to Customer. Customer is responsible
for all costs for shipping and insurance costs from staging
facility to end location.

Address and troubleshoot all issues related to LAN and
power connectivity to DMP displays.

Customer is responsible for Display interoperability with
Cisco StadiumVision solution.

Additional cables and/or adapters may be required for
DMP to Display and are the responsibility of the Customer.
Provide accurate install information daily including: a).
DMP location in the stadium along with jack id’s, b). DMP
MAC and IP address, c). Verification that DMP is powered
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and on the network, d). Civic location information for DMP,
and e). Verification that DMP is receiving video streams.
Inaccurate information may require rework at the
Customer’s expense.

On completion of the StadiumVision Configuration with
Cisco within five (5) days of delivery by Cisco.

Testing

| Cisco Responsibilities

Develop a Solution Ready for Use (SRFU). The
StadiumVision Solution consists of hardware and software
for integration, management and delivery of video and
audio content across an IP infrastructure for playback on
high-definition video displays for sporting venues. SRFU
refers to a detailed plan developed by Cisco and agreed to
by the Customer to test implementation of individual
components, and all interactions between hardware and
software components to simulate an actual Event, as
defined in the DMP Installation Guide. The SRFU will
include: a). SRFU test/use cases; and b). specific set of
procedures in order to execute the SRFU.

Perform the testing in accordance with the SRFU.
Following execution of the SRFU, provide the SRFU with
test results to Customer for review and approval.

| Customer Responsibilities

Provide input necessary for Cisco to develop the criteria
and test/use cases to be used in the SRFU, as required by
Cisco.

Review and approve the completed SRFU with Cisco
within five (5) days of delivery by Cisco.

AS-Built Documentation

| Cisco Responsibilities

Create and provide the As-Built Documentation. As-Built
documentation may include information such as
appropriate design documentation, system utilities, all
passwords and log-in, support processes, logging
processes and locations, and third-party contacts. The As-
Built Documentation shall be developed, as necessary at
Cisco’s determination, for the following: a). StadiumVision
physical and logical architecture; b). IP video distribution;
Scripting Content  Control  Application; and c).
StadiumVision Director Application including: IP Phone
Channel Display and Game Scripting Content Control.
Provide the As-Built Documentation to Customer with
Cisco within five (5) days of delivery by Cisco.

| Customer Responsibilities

Review and approve the completed SRFU with Cisco
within five (5) days of delivery by Cisco.
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| Document Deliverable Review Process

For Document Deliverables that are subject to review and
approval from Customer, the parties will adhere to the following
review and approval process:

Cisco will present the draft Document Deliverable to
Customer when the document is ready for review and
approval.

Customer shall review the draft Document Deliverable with
Cisco, providing written comment or approval of the
Document

Deliverable within two (2) business days immediately after
completion of such review.

If no comment or approval is received by Cisco within said
time period, the Document Deliverable as provided by
Cisco will be deemed to be accepted by the Customer.

If Customer provides comments, then Cisco shall address
such comments in a timely manner and this process for
review and approval will be repeated.

General Customer Responsibilities

All information (such as but not limited to: designs,
topologies, requirements) provided by Customer is
assumed to be up-to-date and valid for the Customer’s
current environment. Cisco Services are based upon
information provided to Cisco by Customer at the time of
the Services.

Customer acknowledges that the completion of Services is
dependent upon Customer meeting its responsibilities as
indicated herein.

Identify Customer’s personnel and define their roles in the
participation of the Services. Such personnel may include
but is not limited to: architecture design and planning
engineers, and network engineers.

Customer shall provide Cisco with direct remote access.
Customer will be responsible for receiving and tracking of
all hardware, software, and licensing related to the project.
Ensure Customer’s personnel are available to participate
during the course of the Services to provide information
and to participate in scheduled information gathering
sessions, interviews, meetings and conference calls.
Support services provided by Cisco comprise technical
advice, assistance and guidance only.

Customer expressly understands and agrees that the
Services shall take place and complete within ninety (90)
calendar days from issuing a Purchase Order to Cisco for
the Services herein.

Invoicing and Completion

Invoicing

Services will be invoiced upon completion of the Services.

Completion of Services
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Cisco will provide written notification upon completion of the
Services to Customer. The Customer shall within five (5)
Business Days of receipt of such notification provide written
acknowledgement  of  Cisco’s  completion of the
Services. Customer’s failure to acknowledge completion of
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the Services or to provide reasons for rejection of the Services
within the five (5) Business Day period signifies Customer’s
acceptance of completion of the Services in accordance with
this Service Description.
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