
Page 1 of 4 
 

Controlled Doc. #EDM-119974842 Ver: 1.0Last Modified:5/8/2015 11:33:13 AM CISCO CONFIDENTIAL 
 ASF_StadiumVision_Director_Local_Control_100.doc  

 
 

Service Description:  Advanced Services – Fixed Price 
StadiumVision Director - Local Control (100 Devices)  
(ASF-SESG-G-SVD-S100)

This document describes Advanced Services Fixed Price:  
StadiumVision Director - Local Control (100 Devices). 

Related Documents:  This document should be read in 
conjunction with the following documents also posted at 
www.cisco.com/go/servicedescriptions/ : (1) Glossary of 
Terms; (2) List of Services Not Covered.  All capitalized terms 
in this description have the meaning ascribed to them in the 
Glossary of Terms. 
 
Direct Sale from Cisco.  If you have purchased these 
Services directly from Cisco for your own internal use, this 
document is incorporated into your Master Services 
Agreement, Advanced Services Agreement, or other services 
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such 
Master Agreement exists, then this Service Description will be 
governed by the terms and conditions set forth in the Terms & 
Conditions Agreement posted at 
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  If you have purchased these Services directly 
from Cisco for resale purposes, this document is incorporated 
into your System Integrator Agreement or other services 
agreement covering the resale of Advanced Services (“Master 
Resale Agreement”). If the Master Resale Agreement does not 
contain the terms for the Purchase and Resale of Cisco 
Advanced Services or equivalent terms and conditions, then 
this Service Description will be governed by the terms and 
conditions of the Master Resale Agreement and those terms 
and conditions set forth in the SOW Resale Terms & 
Conditions Agreement posted at:  
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  For purposes of the SOW Resale Terms and 
Conditions this Service Description shall be deemed as a 
Statement of Work (“SOW”). In the event of a conflict between 
this Service Description and the Master Agreement or 
equivalent services exhibit or agreement, this Service 
Description shall govern. 

Sale via Cisco Authorized Reseller.  If you have purchased 
these Services through a Cisco Authorized Reseller, this 
document is for description purposes only; is not a contract 
between you and Cisco.  The contract, if any, governing the 
provision of this Service will be the one between you and your 
Cisco Authorized Reseller.  Your Cisco Authorized Reseller 
should provide this document to you, or you can obtain a copy 
of this and other Cisco service descriptions at   
www.cisco.com/go/servicedescriptions/. 
 
 
 

 
StadiumVision Director – Local Control (100 Devices)  
 
Service Summary  
 
The StadiumVision Director - Local Control (100 Devices) 
Services provide remote and onsite planning, design, and build 
assistance (the “Services”) to Customer for the deployment of 
local display control for up to 100 displays of Cisco’s 
StadiumVision Director solution that includes the below 
deliverables. This Service is intended to supplement the 
StadiumVision Director solution and is only available when 
StadiumVision Director - SVD Starter Kit (50 DMP Base) 
Services (“Starter Kit”) have also been purchased. The below 
deliverables will be incorporated to existing deliverable 
documents delivered as a part of the Starter Kit and will not be 
separately provided under this Service. 
 
Deliverables 
 
• StadiumVision Detailed Design Document (SV HLD, SV 

LLD) 
• StadiumVision Configuration 
• Solution Ready for Use (SRFU) Document 
• Testing 
• As-Built Documentation 
 
Location of Services 
 
Services are delivered remote and onsite to Customer. 
 
Customer Requirements Document 
 
Cisco Responsibilities 

 
• Gather the Customer’s required features and functionality 

for StadiumVision such as: a). StadiumVision 
configuration; b). LAN/WAN network architecture; c). 
network infrastructure connectivity; d). scalability; e). 
redundancy; f); LAN/WAN IP QoS details to support 
StadiumVision; g) IP Video Head End; h). IP Video 
Distribution, and i).Cisco’s Security design best practices.  

• Document the Customer’s required features and 
functionality requirements for the StadiumVision 
implementation in the Customer Requirements Document 
(CRD). The CRD is a detailed overview of the Customer’s 
existing environment as it pertains to StadiumVision, along 
with the Customer’s required functional specifications for 
the StadiumVision implementation. 

• Provide the CRD to Customer for review and approval. 
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Customer Responsibilities 

 
• Provide Customer’s final requirements to Cisco no later 

than five (5) Business Days following project kick-off. 
Provide requested information pertaining to the 
Customer’s desired features and functionality for the 
StadiumVision implementation. 

• Review and approve the CRD with Cisco within five (5) 
days of delivery by Cisco. 

 
Detailed Design Development 
 
Cisco Responsibilities 

 
• Create and provide the StadiumVision High Level Design 

(SV HLD) document based upon the approved CRD which 
shall be limited to defining the StadiumVision hardware 
and software, considering the prerequisite environmental 
and organizational requirements. The SV HLD may 
include a description of required surveys and/or 
assessments and may include the architectural design, as 
determined applicable by Cisco. 

• Provide the SV HLD to Customer for review and approval 
in accordance. Create and provide the StadiumVision Low 
Level Design (SV LLD) document based upon the CRD 
and the SV HLD which shall be limited to defining the next 
level of detail regarding the Cisco StadiumVision 
environment as specified. 

• Cisco will review the Customer’s Unified Communications 
Design and highlight recommendations in the SV HLD and 
SV LLD, including: a). Cisco Unified Communications 
Manager release; b). Cisco IP Phone firmware release; 
and c). Cisco IP Phone software provisioned for Sport and 
Entertainment services. 

• Provide the SV LLD to Customer for review and approval. 
 

Customer Responsibilities 
 

§ Provide IP addressing and subnet masks, network 
physical and logical schematics, required security policies 
and any other necessary data to Cisco at least five (5) 
days prior to the scheduled submission of the SV LLD for 
review and approval. 

§ If requested by Cisco, provide physical and logical network 
schematics for other network elements not included in the 
scope of this project. 

§ Provide and verify interface specifications and 
requirements. For example, cabling standards and 
specifications for interconnect of Cisco and Customer 
equipment. 

§ Provide information on distance and interference 
limitations of interface cables to be used at installation. 

• Review and approve the SV HLD with Cisco in 
accordance with Cisco within five (5) days of delivery by 
Cisco. 

§ Customer acknowledges and agrees that Cisco will not 
proceed with development of the SV LLD until Customer 
has provided sign-off on the SV HLD. 

• Review and approve the SV LLD with Cisco within five (5) 
days of delivery by Cisco. Customer acknowledges and 
agrees that the project cannot proceed until Customer has 
provided sign-off on the SV LLD. 

 

Configuration 
 
Cisco Responsibilities 

 
§ Configure the SVD software for Suite Video Control as per 

the SV LLD for StadiumVision Director, including where 
applicable: 

 
• Loading the suite control application on customer 

provided web server 
• Generating PINs and configuring suite controller on 

StadiumVision Director system. 
• Validating overall suite control solution. 

 
Customer Responsibilities 

 
• Review and approve the DMP Installation Guide with 

Cisco within five (5) days of delivery by Cisco. 
§ Perform rack and stack of all hardware as per the SV LLD 

document and DMP Installation Guide. Configure and 
install cabling including the following activities: a). Bundle, 
cover (“dress”), and label routing cables in accordance 
with SV LLD; b). Install equipment in appropriate rack 
and/or mounting location. Communicate and coordinate 
implementation activities with all relevant parties 
responsible for, among other things, Ethernet/coax wiring, 
display mounting and install, and all other SV relevant 
activities. 

§ Perform the following DMP / Display installation activities: 
a). TV labeled with Jack IDs, b). Cabling to TV/DMPs 
Completed & Verified, c). Core Network Cabling 
Completed & Verified, and d). DMPs accessible with 
remote. 

§ Work with Cisco to facilitate communication between 
Customer stakeholders (and between third parties, if 
applicable) during configuring, installing and testing 
Customer’s StadiumVision Interactive IP Applications to 
meet Cisco StadiumVision requirements. 

§ Staging activities. For these purposes, Customer shall 
provide staging operations at a facility to be provided by 
the Customer. This includes checking for DOA, application 
of final software revision, and preliminary configuration. 
This also includes testing and burn-in for a mutually 
agreed to time, and shipment to the Customer or other 
location agreeable to Customer. Customer is responsible 
for all costs for shipping and insurance costs from staging 
facility to end location. 

§ Address and troubleshoot all issues related to LAN and 
power connectivity to DMP displays. 

§ Customer is responsible for Display interoperability with 
Cisco StadiumVision solution. 

§ Additional cables and/or adapters may be required for 
DMP to Display and are the responsibility of the Customer. 

§ Provide accurate install information daily including: a). 
DMP location in the stadium along with jack id’s, b). DMP 
MAC and IP address, c). Verification that DMP is powered 
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and on the network, d). Civic location information for DMP, 
and e). Verification that DMP is receiving video streams. 
Inaccurate information may require rework at the 
Customer’s expense. 

• On completion of the StadiumVision Configuration with 
Cisco within five (5) days of delivery by Cisco. 

 
Testing 
 
Cisco Responsibilities 

 
• Develop a Solution Ready for Use (SRFU). The 

StadiumVision Solution consists of hardware and software 
for integration, management and delivery of video and 
audio content across an IP infrastructure for playback on 
high-definition video displays for sporting venues. SRFU 
refers to a detailed plan developed by Cisco and agreed to 
by the Customer to test implementation of individual 
components, and all interactions between hardware and 
software components to simulate an actual Event. The 
SRFU will include: a). SRFU test/use cases; and b). 
specific set of procedures in order to execute the SRFU. 

• Perform the testing in accordance with the SRFU. 
• Following execution of the SRFU, provide the SRFU with 

test results to Customer for review and approval. 
 

Customer Responsibilities 
 

§ Provide input necessary for Cisco to develop the criteria 
and test/use cases to be used in the SRFU, as required by 
Cisco. 

• Review and approve the completed SRFU with Cisco 
within five (5) days of delivery by Cisco. 

 
AS-Built Documentation 
 
Cisco Responsibilities 

 
§ Create and provide the As-Built Documentation. As-Built 

documentation may include information such as 
appropriate design documentation, system utilities, all 
passwords and log-in, support processes, logging 
processes and locations, and third-party contacts. The As-
Built Documentation shall be developed, as necessary at 
Cisco’s determination, for the following: a). StadiumVision 
physical and logical architecture; b). IP video distribution; 
Scripting Content Control Application; and c). 
StadiumVision Director Application including: IP Phone 
Channel Display and Game Scripting Content Control. 

• Provide the As-Built Documentation to Customer with 
Cisco within five (5) days of delivery by Cisco. 

 
Customer Responsibilities 

 
• Review and approve the completed SRFU with Cisco 

within five (5) days of delivery by Cisco. 
 

Document Deliverable Review Process 
 

For Document Deliverables that are subject to review and 
approval from Customer, the parties will adhere to the following 
review and approval process: 
§ Cisco will present the draft Document Deliverable to 

Customer when the document is ready for review and 
approval. 

§ Customer shall review the draft Document Deliverable with 
Cisco, providing written comment or approval of the 
Document 

• Deliverable within two (2) business days immediately after 
completion of such review. 

§ If no comment or approval is received by Cisco within said 
time period, the Document Deliverable as provided by 
Cisco will be deemed to be accepted by the Customer. 

§ If Customer provides comments, then Cisco shall address 
such comments in a timely manner and this process for 
review and approval will be repeated. 

 
General Customer Responsibilities 
 
• All information (such as but not limited to: designs, 

topologies, requirements) provided by Customer is 
assumed to be up-to-date and valid for the Customer’s 
current environment.  Cisco Services are based upon 
information provided to Cisco by Customer at the time of 
the Services. 

• Customer acknowledges that the completion of Services is 
dependent upon Customer meeting its responsibilities as 
indicated herein.   

• Identify Customer’s personnel and define their roles in the 
participation of the Services.  Such personnel may include 
but is not limited to:  architecture design and planning 
engineers, and network engineers.  

• Customer shall provide Cisco with direct remote access. 
• Customer will be responsible for receiving and tracking of 

all hardware, software, and licensing related to the project. 
• Ensure Customer’s personnel are available to participate 

during the course of the Services to provide information 
and to participate in scheduled information gathering 
sessions, interviews, meetings and conference calls. 

• Support services provided by Cisco comprise technical 
advice, assistance and guidance only. 

• Customer expressly understands and agrees that the 
Services shall take place and complete within ninety (90) 
calendar days from issuing a Purchase Order to Cisco for 
the Services herein. 

 
Invoicing and Completion  
 
Invoicing 
Services will be invoiced upon completion of the Services. 
 
Completion of Services 
Cisco will provide written notification upon completion of the 
Services to Customer. The Customer shall within five (5) 
Business Days of receipt of such notification provide written 
acknowledgement of Cisco’s completion of the 
Services.   Customer’s failure to acknowledge completion of 
the Services or to provide reasons for rejection of the Services 
within the five (5) Business Day period signifies Customer’s 
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acceptance of completion of the Services in accordance with this Service Description. 
 


