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Service Description:  Advanced Services – Fixed Price 

Medium HANA C460 Series Assembly and Installation Support Service 
(ASF-DCV1-HANA-C-MD)

This document describes Advanced Services Fixed Price:  
Medium HANA C460 Series Assembly and Installation Support 
Service. 
 
Related Documents:  This document should be read in 

conjunction with the following documents also posted at 
www.cisco.com/go/servicedescriptions/ : (1) Glossary of 
Terms; (2) List of Services Not Covered.  All capitalized terms 
in this description have the meaning ascribed to them in the 
Glossary of Terms. 
 
Direct Sale from Cisco.  If you have purchased these 

Services directly from Cisco for your own internal use, this 
document is incorporated into your Master Services 
Agreement, Advanced Services Agreement, or other services 
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such 
Master Agreement exists, then this Service Description will be 
governed by the terms and conditions set forth in the Terms & 
Conditions Agreement posted at 
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  If you have purchased these Services directly 
from Cisco for resale purposes, this document is incorporated 
into your System Integrator Agreement or other services 
agreement covering the resale of Advanced Services (“Master 
Resale Agreement”). If the Master Resale Agreement does not 
contain the terms for the Purchase and Resale of Cisco 
Advanced Services or equivalent terms and conditions, then 
this Service Description  will be governed by the terms and 
conditions of the Master Resale Agreement and those terms 
and conditions set forth in the SOW Resale Terms & 
Conditions Agreement posted at:  
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  For purposes of the SOW Resale Terms and 
Conditions this Service Description shall be deemed as a 
Statement of Work (“SOW”). In the event of a conflict between 
this Service Description and the Master Agreement or 
equivalent services exhibit or agreement, this Service 
Description shall govern. 

Sale via Cisco Authorized Reseller.  If you have purchased 

these Services through a Cisco Authorized Reseller, this 
document is for description purposes only; is not a contract 
between you and Cisco.  The contract, if any, governing the 
provision of this Service will be the one between you and your 
Cisco Authorized Reseller.  Your Cisco Authorized Reseller 
should provide this document to you, or you can obtain a copy 
of this and other Cisco service descriptions at   
www.cisco.com/go/servicedescriptions/. 
 
 
 
 

Medium HANA C460 Series Assembly and Installation 
Support  Service 

 
Service Summary  

 
The Medium HANA C-Series Assembly and Installation 
Support Service provides on-site assembly and installation of 
the SAP Medium HANA C460 Series appliance per the latest 
installation guide(s).   Cisco will verify upon completion of 
assembly and installation services that the HANA configuration 
meets current Cisco specifications (“Services”). 
 
Services do not include data load, advanced configuration 
changes or modifications of HANA application(s). 
 
Deliverables 

 
Project Management Plan 
HANA Verification Form 
 
 
Location of Services 

 
Services are delivered on-site and remotely to Customer. 
 
Project Management 
 

Project management will be provided in conjunction with and is 
limited to the management of the Services and Deliverables as 
described Project management services will be provided for 
the duration of the project.  
 

Cisco Responsibilities 

 

● Provide Customer with a list of designated Cisco 

personnel roles. 

● Define the communication flow with the project sponsor 

and key stakeholders and document it in the Project 

Plan. 

● Work with Customer to identify and document 

dependencies, risks and issues associated with the 

successful completion of the project. 

● Provide the following: a). Kick-off Meeting; b). Schedule 

Resources; and c). Project Management Plan. 

● Manage the project to the agreed upon Project 

Management Plan. 

http://www.cisco.com/go/servicedescriptions/
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/web/about/doing_business/legal/terms_conditions.html
http://www.cisco.com/go/servicedescriptions/
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● Ensure completion of the deliverable documentation set 

out in Deliverables. 

● Participate in scheduled project review meetings or 

conference calls, if required. 

● Deliver a weekly project status report to the Customer. 

● Provide a handover, follow on actions, lessons learned, 

and exception reports (if necessary) upon project 

completion. 

 

Customer Responsibilities 

 

● Provide the Cisco PM with a list of designated Customer 

personnel roles and responsibilities. 

● Work with the Cisco Project Manager to ensure the 

Customer’s project sponsor, key stakeholders and all 

project team members receive project communications 

and are included in regularly scheduled communications 

sessions. 

● Work with Cisco to schedule the kick off meeting, and 

communicate the meeting schedule to the Customer-

identified stakeholders. 

● Review the project schedule, objectives, Services, 

Deliverables and roles and responsibilities with Cisco. 

● Schedule the necessary facilities for On Site meetings 

(such as: conference rooms, projectors and conference 

bridges). 

● Participate in regularly scheduled project review meetings 

or conference calls. 

● Work with Cisco to identify specific objectives and critical 

success factors. 

● Notify Cisco of any scheduling changes related to this 

project at least ten (10) Business Days of the scheduled 

activity. 
 
Assembly of Medium HANA C460 Series 
 

Cisco Responsibilities 

 

 Perform assembly tasks for up to three (3) HANA C460 
Series appliances, including: 
o assist and verify rack and stack of UCS and IO card 

per specification; 
o install and configure UCS in a single data center; 
o install SUSE Linux operating system; 
o pre-load SAP HANA software and nodes per 

customer specification. 

 Ensure assembly, installation and final verification of 
HANA C260 Series product configuration, HANA software 
installation, and initial configuration are in accordance with 

the latest certified HANA configuration and Cisco Product 
bill of materials (BOM).  

 Identify any installation elements that are considered non-
standard or not meeting standard SAP HANA deployment 
best practices and ensure that these are corrected. 

 
 

Customer Responsibilities 

 

 Inspect Cisco equipment delivered to ensure products 
received are in accordance with the Customer order; 
conduct an inventory listing and verify that Hardware 
components per the Cisco Products BOM are in accordance 
with the Customer order. 

 
 
Installation and Staging of Medium HANA C460 Series 
 

Cisco Responsibilities 

 

 Manage the installation tasks, including: 
o pre-installation interview; 
o review Site Plan; 
o customer design (diagram) review; 
o physical installation. 

 Perform installation tasks, including: 
o Install appliance into customer’s network 
o verify the HANA appliances are powered on and  

operating without major defect  
o validate connectivity to up to one source system (i.e. 

ERP Central Component) 
o identify any installation elements that are considered 

non-standard or do not meet Cisco SAP HANA 
leading practices. 

• Present the installed HANA system to Customer ready for 
data load and application configuration, including any 
advanced SAP HANA reporting software configuration. 

• Prepare the HANA Verification Form to Customer. 
• Review with Customer the HANA Verification Form for 

comment and approval. 
• Provide the Customer-approved HANA Verification Form 

confirming completion of implementation and active HANA 
nodes are available for use. 

 

Customer Responsibilities 

 

 Inspect and review with Cisco the HANA installation 
including the HANA verification form, providing validation 
that the HANA installation is complete.  If there are any 
issues found during post- installation, Customer must inform 
Cisco of any related installation discrepancies for resolution 
within five (5) Business Days. 

 
 

General Customer Responsibilities 

 

 All information (such as but not limited to: designs, 
topologies, requirements) provided by Customer is 
assumed to be up-to-date and valid for the Customer’s 
current environment.  Cisco Services are based upon 
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information provided to Cisco by Customer at the time of 
the Services. 

 Customer acknowledges that the completion of Services is 
dependent upon Customer meeting its responsibilities as 
indicated herein.   

 Identify Customer’s personnel and define their roles in the 
participation of the Services.  Such personnel may include 
but is not limited to:  architecture design and planning 
engineers, and network engineers.  

 Ensure Customer’s personnel are available to participate 
during the course of the Services to provide information 
and to participate in scheduled information gathering 
sessions, interviews, meetings and conference calls. 

 Support services provided by Cisco comprise technical 
advice, assistance and guidance only. 

 Customer expressly understands and agrees that the 
Services shall take place and complete within ninety (90) 
calendar days from issuing a Purchase Order to Cisco for 
the Services herein. 

 Ensure that the relevant software licence for SAP HANA is 
purchased prior to commencement of Services; Customer 

will make available the SAP HANA software license to 
Cisco for completion of Services. 
 

 

Invoicing and Completion  

 
Invoicing 

 
Services will be invoiced upon completion of the Services. 

 
 
Completion of Services 

 
Cisco will provide written notification upon completion of the 
Services to Customer. The Customer shall within five (5) 
Business Days of receipt of such notification provide written 
acknowledgement of Cisco’s completion of the 
Services.   Customer’s failure to acknowledge completion of 
the Services or to provide reasons for rejection of the Services 
within the five (5) Business Day period signifies Customer’s 
acceptance of completion of the Services in accordance with 
this Service Description.

 


