
Page 1 of 4 
 

Controlled Doc. #EDM-118805058 Ver: 1.0Last Modified:1/16/2015 4:55:31 PM CISCO CONFIDENTIAL 
 Cisco ONE Access Foundation for Greenfield Implementation.doc  

 
 

Service Description:  Advanced Services – Fixed Price 

Cisco ONE Access Foundation Design Services for Greenfield 
Implementation (ASF-C1-ACC-F-G)

This document describes Advanced Services Fixed Price:  
Cisco ONE Access Foundation Design Services for Greenfield 
Implementation. 
 
Related Documents:  This document should be read in 
conjunction with the following documents also posted at 
www.cisco.com/go/servicedescriptions/ : (1) Glossary of 
Terms; (2) List of Services Not Covered.  All capitalized terms 
in this description have the meaning ascribed to them in the 
Glossary of Terms. 
 
Direct Sale from Cisco.  If you have purchased these 
Services directly from Cisco for your own internal use, this 
document is incorporated into your Master Services 
Agreement, Advanced Services Agreement, or other services 
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such 
Master Agreement exists, then this Service Description will be 
governed by the terms and conditions set forth in the Terms & 
Conditions Agreement posted at 
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  If you have purchased these Services directly 
from Cisco for resale purposes, this document is incorporated 
into your System Integrator Agreement or other services 
agreement covering the resale of Advanced Services (“Master 
Resale Agreement”). If the Master Resale Agreement does not 
contain the terms for the Purchase and Resale of Cisco 
Advanced Services or equivalent terms and conditions, then 
this Service Description  will be governed by the terms and 
conditions of the Master Resale Agreement and those terms 
and conditions set forth in the SOW Resale Terms & 
Conditions Agreement posted at:  
http://www.cisco.com/web/about/doing_business/legal/terms_c
onditions.html.  For purposes of the SOW Resale Terms and 
Conditions this Service Description shall be deemed as a 
Statement of Work (“SOW”). In the event of a conflict between 
this Service Description and the Master Agreement or 
equivalent services exhibit or agreement, this Service 
Description shall govern. 

Sale via Cisco Authorized Reseller.  If you have purchased 
these Services through a Cisco Authorized Reseller, this 
document is for description purposes only; is not a contract 
between you and Cisco.  The contract, if any, governing the 
provision of this Service will be the one between you and your 
Cisco Authorized Reseller.  Your Cisco Authorized Reseller 
should provide this document to you, or you can obtain a copy 
of this and other Cisco service descriptions at   
www.cisco.com/go/servicedescriptions/. 
 

 
 
 
Cisco ONE Access Foundation Design Services for 
Greenfield Implementation 
 
Service Summary  
 
The Cisco ONE Access Foundation Design Services provide 
planning and design for the Access components to enable a 
Customer to transition to the next phase of Customer’s 
converged access evolution. The Cisco ONE Access 
Foundation Design Services identify Customer’s future state 
design requirements and include high level design 
development, detailed design development and design 
validation. 
 
The service shall cover the following areas: 

• Wired infrastructure within the access layer 
(Note: Wireless Design Services are not a part 
of the services and are available under a 
separate service offering) 

• Design and connectivity requirements between 
access and aggregation layers 

• Considerations for layer 2 and 3 design 
optimization 

• Identification of optimal features and hardware to 
be deployed to achieve stated design goals 

• Standard configuration templates for access-
layer 

• Installation and configuration of Cisco Prime 
Infrastructure (PI) 

 
Deliverables 
 

• Customer’s Requirement Document 
• High Level Design Document,  
• Detailed Design Document 
• Design Validation 

 
Location of Services 
 
Services are delivered on-site and remotely to Customer. 
 
Project Management 
 
Cisco Responsibilities 
 



Page 2 of 4 
 

Controlled Doc. #EDM-118805058 Ver: 1.0Last Modified:1/16/2015 4:55:31 PM CISCO CONFIDENTIAL 
 Cisco ONE Access Foundation for Greenfield Implementation.doc  

• Provide Customer with a list of designated Cisco 
personnel roles. 

• Define the communication flow with the project sponsor 
and key stakeholders and document it in the Project Plan. 

• Work with Customer to identify and document 
dependencies, risks and issues associated with the 
successful completion of the project. 

• Provide the following: a). Kick-off Meeting; b). Schedule 
Resources; and c). Project Management Plan.  

• Manage the project to the agreed upon Project 
Management Plan. 

• Ensure completion of the deliverable documentation set 
out in Deliverables. 

• Participate in scheduled project review meetings or 
conference calls, if required. 

• Deliver a weekly project status report to the Customer. 
• Provide a handover, follow on actions, lessons learned, 

and exception reports (if necessary) upon project 
completion. 

 
Customer Responsibilities 

 
• Provide the Cisco PM with a list of designated Customer 

personnel roles and responsibilities. 
• Work with the Cisco Project Manager to ensure the 

Customer’s project sponsor, key stakeholders and all 
project team members receive project communications 
and are included in regularly scheduled communications 
sessions. 

• Work with Cisco to schedule the kick off meeting, and 
communicate the meeting schedule to the Customer-
identified stakeholders. 

• Review the project schedule, objectives, Services, 
Deliverables and roles and responsibilities with Cisco. 

• Schedule the necessary facilities for on-site meetings 
(such as: conference rooms, projectors and conference 
bridges). 

• Participate in regularly scheduled project review meetings 
or conference calls. 

• Work with Cisco to identify specific objectives and critical 
success factors. 

• Confirm execution of any third party contract and schedule 
communications for activities, deliverables or schedules as 
required for Cisco’s completion of the services. 

• Notify Cisco of any scheduling changes related to this 
project at least ten (10) Business Days of the scheduled 
activity. 

 
Customer Requirements Document 
 
Cisco will collect and document Customer network architecture 
requirements based on business strategy or requirements. 
 
Cisco Responsibilities 

 
• Conduct some or all of the following to gather and review 

customer network architecture requirements for each 
technology discipline: a). one (1) requirements workshop; 

b). conduct interviews with Customer key personnel; and 
c). provide a requirements questionnaire for Customer to 
complete. 

• Gather from Customer and review the following 
information: a). business, technical and operational 
requirements; b). future technology plans; and c). network 
design/topology documents. 

• Create the Customer Requirements Document (CRD). 
• Review with Customer the CRD for comments and 

approval before it is formally completed and released. 
 
Customer Responsibilities 

 
• Provide input for each technology discipline to Cisco 

through some/all of the following methods: a). one (1) 
requirements workshop; b). interviews of key personnel 
conducted with Cisco; and c). completing requirements 
questionnaire provided by Cisco. 

• Provide and review with Cisco the following information: 
a). business, technical and operational requirements; b). 
future technology plans; and c). network design/topology 
documents. 

• Review with Cisco the CRD, providing comments and 
approval before it is formally completed and released. 
 

High Level Design Document 
 
Cisco will map client business objectives and technical 
requirements to develop a high level architecture design 
document. 
 
Cisco Responsibilities 
 
• Review the CRD and re-validate the requirements with 

Customer. 
• Review Customers existing network architecture strategy 

and designs, and planned designs (if exist) including some 
or all of the following: a). core network infrastructure 
design; b) security infrastructure design. 

• Create and provide the High Level Design Document 
which shall be limited to the following: a) new technical 
objectives and requirements fulfilment; b). definition of 
design recommendations; c). network topology; d). 
switching protocols; e). routed and routing protocols; f). 
high availability platform features/protocols; g). quality of 
service; h). security infrastructure; i). required data rates, 
target throughput, desired availability. 

• Review the first draft High Level Design with Customer for 
comment and approval. 

• Update the High Level Design in accordance with 
Customer comments and provide for final review before it 
is formally completed and released. 

• Provide final High Level Design incorporating feedback 
from Customer following their final review. 

• Present summary of High Level Design Document to the 
Customer key stakeholders and project sponsor. 

 
Customer Responsibilities 
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• Designate and ensure key Customer networking contacts 
are available for on-going information gathering and 
feedback with Cisco. 

• Review CRD with Cisco to re-validate business and 
technical requirements. 

• Provide information for some or all of the following, as 
requested: a). existing and planned core network 
infrastructure design; b). existing and planned data center 
infrastructure design; c). existing and planned security 
infrastructure design; d). existing and planned branch 
infrastructure design; e). existing and planned 
host/endpoint design; f). existing and planned network 
management design; and g). future growth requirements 
and network build out time frames. 

• Review the first draft High Level Design with Cisco and 
providing comments within five (5) Business Days 
immediately after review with Cisco. 

• Review the updated High Level Design within five (5) 
Business Days immediately after review with Cisco, before 
it is formally completed and released. 

• Customer must sign-off on the High Level Design within 
five (5) Business Days upon receipt of the final High Level 
Design, giving their approval to the proposed design, 
before the project can proceed. 

• Ensure that key Customer stakeholders and project 
sponsors are available to attend. 

  
  Detailed Design Document 
 
Cisco Responsibilities 

 
• Gather information from Customer containing Hardware, 

Software levels, topologies, and as-built configurations. 
• Review the High Level Design document and Migration 

Plan Document as inputs to be used in the detailed 
design. 

• Create Detailed Design Document including detailed 
design specifications, using information from the High 
Level Design and any additional input provided by 
Customer. The Detailed Design Document may include 
some or all of the following: a). network logical and 
physical topology; b). Internet Protocol (IP) addressing 
scheme; c). switching and routing; d). Quality of Services; 
e). Multicast; f). Platform high availability 
protocols/features; g). security infrastructure; h). hardware 
platform recommendations; i). Cisco platform configuration 
templates for the aforementioned protocols and features; 
and j). Software release recommendations based on 
features and/or functionality. 

• Review with Customer the Detailed Design Document for 
comment and approval before it is formally completed and 
released. 

• Present summary of the Detailed Design Document to the 
Customer key stakeholders and project sponsor. 

 
Customer Responsibilities 

 

• Provide any additional detailed information as requested 
by Cisco , including: a). Hardware; b). Software versions; 
c). topologies; and d). as-built configurations. 

• Work with Cisco to develop detailed design templates 
providing information and feedback. 

• Review with Cisco the Detailed Design Document 
providing comment and approval before it is formally 
completed and released. 

• Ensure that key Customer stakeholders and project 
sponsors are available to attend Cisco presentation of the 
Detailed Design Document. 

 
Design Validation 
 
Cisco will validate the High Level Design, as needed, through 
limited test planning and execution on Cisco or Customer 
premises. 
 
Cisco Responsibilities 

 
• Review of specific testing goals based on hardware and 

software features deployed and business objectives for the 
solution; 

• Analysis of requirements such as target software, 
platforms, topology, protocols, and configurations 

• Test Set Up will be contingent upon the design validation 
requirements arrived at by Cisco. Cisco will perform the 
Physical and Logical Lab Setup at Cisco site, if needed. 

• Test Execution – Verification of proposed design and 
features 

• Test Results Analysis – Document the validation results in 
the Low Level Design deliverable 

• Validation and Testing Support is only available in cases 
where Cisco resources believe the Customer environment, 
interoperability and recommended features require 
validation in emulated or physical hardware 

• Validation of Cisco Prime Infrastructure off-site: 
• Provide the pre-deployment questionnaire to 

Customer. 
• Review the Customer response to the pre-deployment 

questionnaire for any applicable follow-up questions 
or clarifications. 

• Install one (1) instance of Prime Infrastructure on a 
single Cisco recommended hardware running ESXi or 
as Appliance 

• Perform the following configuration tasks : 
o Configure up to 2 devices for Netflow Collection 
o Configure up to 3 provisioning templates 
o Configure Users & Roles (up to 5 users) 
o Logical Infrastructure Segmentation (up to 1 

Virtual Domains, 4 Sites, 4 Device Groups) 
o Email Notifications Setup 
o Data Retention Configuration 
o Device Configuration Archiving 
o Software Image Repository Configuration 

• Provide for Customer stakeholders a transfer of 
information (TOI) session for up to two (2) hours to 
include information on device discovery, application 
usage, management and troubleshooting tips. 
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• Provide the TOI Presentation slide deck materials to 
Customer. 

 
Customer Responsibilities 

 
• Provide information to Cisco as requested pertaining 

to the feature/design validation. 
• Validation of Cisco Prime Infrastructure off-site: 

• Complete the pre-deployment questionnaire and 
choose the deployment scenario. 

• Provide all information as requested by Cisco to 
be documented in the pre-deployment 
questionnaire within five (5) Business Days 
following receipt of the pre-deployment 
questionnaire. 

• Designate key contacts and authorized personnel 
including network architects, system/application 
administrators and IT engineers who shall be 
available for on-going information gathering and 
feedback during the Services. 

• Provide full details of:  
o Current network topology, including access, 

distribution, and core layers, types of 
switches and routers;  

o Internet Protocol (IP) addressing and sub-
netting for each device planned to be 
managed along with SNMP Read community 
strings and device credentials; features and 
services that have been enabled on the 
network device. 

• Rack, stack, power-up, and install operating system, 
applying any operating system patches and 
connecting the server to the network. 

• If PI is installed on a virtual machine, Customer is 
responsible for creating the virtual machine as per the 
specification, installing guest operating system, 
applying any applicable operating system patches 
and connecting it to the network. 

• Open applicable firewall ports to access PI or DCNM 
web server and PI application to connect to the 
devices. 

• Configure the devices to allow SNMP communication 
from/to the PI application.  

• Designate up to five (5) Customer stakeholders to 
participate in the TOI session. 

• Work with Cisco to schedule the TOI session, 
scheduling the necessary facilities for the 
presentation, including conference rooms, projectors, 
and network connectivity. 

 
 
General Customer Responsibilities 
 
• All information (such as but not limited to: designs, 

topologies, requirements) provided by Customer is 
assumed to be up-to-date and valid for the Customer’s 
current environment.  Cisco Services are based upon 

information provided to Cisco by Customer at the time of 
the Services. 

• Customer acknowledges that the completion of Services is 
dependent upon Customer meeting its responsibilities as 
indicated herein.   

• Identify Customer’s personnel and define their roles in the 
participation of the Services.  Such personnel may include 
but is not limited to:  architecture design and planning 
engineers, and network engineers.  

• Ensure Customer’s personnel are available to participate 
during the course of the Services to provide information 
and to participate in scheduled information gathering 
sessions, interviews, meetings and conference calls. 

• Support services provided by Cisco comprise technical 
advice, assistance and guidance only. 

• Customer expressly understands and agrees that the 
Services shall take place and complete within 210 
calendar days from issuing a Purchase Order to Cisco for 
the Services herein. 

 
Out of scope 
 
• Customer expressly understands that the following are out 

of scope for the installation and configuration of Prime 
Infrastructure (PI). 
• Routing and Switching and other network or security 

changes are excluded from the scope 
• Configuration of the network devices is excluded from 

the scope 
• Any integration with any 3rd party systems is out of 

scope 
• Management of any devices not supported by PI or 

DCNM is out of scope 
• VMWare infrastructure design and implementation is 

not part of the scope 
• Netflow design is not part of the scope 
• NAM Design and Implementation is not in scope 
• HA/Redundancy is not in scope 
• Any customizations 

 
Invoicing and Completion  
 
Invoicing 
 
Services will be invoiced upon completion of the Services. 
 
Completion of Services 
 
Cisco will provide written notification upon completion of the 
Services to Customer. The Customer shall within five (5) 
Business Days of receipt of such notification provide written 
acknowledgement of Cisco’s completion of the 
Services.   Customer’s failure to acknowledge completion of 
the Services or to provide reasons for rejection of the Services 
within the five (5) Business Day period signifies Customer’s 
acceptance of completion of the Services in accordance with 
this Service Description. 

 


