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Service Description: Advanced Services — Fixed Price Cisco Fibre

Channel and Build Service

for up to 8 Directors or 48 Fabric Switches (ASF-DCV1-G-SAN-MED)

This document describes Advanced Services Fixed Price:
Cisco Fiber Channel Plan and Build Service for up to 8
Chassis or 48 Fabric Switches.

Related Documents: This document should be read in
conjunction with the following documents also posted at
WwWw.cisco.com/go/servicedescriptions/: (1) Glossary of
Terms; (2) List of Services Not Covered. All capitalized terms
in this description have the meaning ascribed to them in the
Glossary of Terms.

Direct Sale from Cisco. |If you have purchased these
Services directly from Cisco for your own internal use, this
document is incorporated into your Master Services
Agreement, Advanced Services Agreement, or other services
agreement covering the purchase of Advanced Services-
based services with Cisco ("Master Agreement") If no such
Master Agreement exists, then this Service Description will be
governed by the terms and conditions set forth in the Terms &
Conditions Agreement posted at
http://www.cisco.com/web/about/doing business/legal/terms ¢
onditions.html. If you have purchased these Services directly
from Cisco for resale purposes, this document is incorporated
into your System Integrator Agreement or other services
agreement covering the resale of Advanced Services (“Master
Resale Agreement”). If the Master Resale Agreement does not
contain the terms for the Purchase and Resale of Cisco
Advanced Services or equivalent terms and conditions, then
this Service Description will be governed by the terms and
conditions of the Master Resale Agreement and those terms
and conditions set forth in the SOW Resale Terms &
Conditions Agreement posted at:
http://www.cisco.com/web/about/doing business/legal/terms ¢
onditions.html. For purposes of the SOW Resale Terms and
Conditions this Service Description shall be deemed as a
Statement of Work (“SOW?”). In the event of a conflict between
this Service Description and the Master Agreement or
equivalent services exhibit or agreement, this Service
Description shall govern.

Sale via Cisco Authorized Reseller. If you have purchased
these Services through a Cisco Authorized Reseller, this
document is for description purposes only; is not a contract
between you and Cisco. The contract, if any, governing the
provision of this Service will be the one between you and your
Cisco Authorized Reseller. Your Cisco Authorized Reseller
should provide this document to you, or you can obtain a copy
of this and other Cisco service descriptions at
www.cisco.com/go/servicedescriptions/.
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Cisco Fibre Channel Plan and Build Service for up to 8
Directors or 48 Fabric Switches

Service Summary

The Fibre Channel Plan and Build Service provides a review,
design support, implementation support, migration support,
and knowledge transfer services for up to 8 Directors or 48
Fabric Switches (“Services”).

The Services will include the following:

e All Cisco Fibre Channel enabled fabric switches and
directors, including Cisco MDS 9500,9700,9200,
9100, and Cisco Nexus 5000

* Up to eight (8) Fibre Channel enabled Directors or up
to forty-eight (48) Fibre Channel enabled fabric
switches

e Up to four (4) onsite visits

The Services are comprised of the following:
*  Project Management
*  Detailed Design Development Review
* Design Support
* Implementation Support
e  Migration Support
* Knowledge Transfer

Deliverables
*  Project Plan
e Design Document
* Implementation and Migration Plan

Location of Services

Services are delivered onsite and remotely to Customer.

Project Management

| Cisco Responsibilities

e Conduct a project kick-off meeting with Customer at the
inception of the Services.

e Identify project team members.

e Define the communication flow with the project sponsor
and keys stakeholders and document it in the project
plan (“Project Plan”).
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* Designate a single point of contact, the Project
Manager, to whom communications in regards to the
Services may be addressed and who has the authority
to act on all aspects of the Services; shall be available
during Standard Business Hours; and shall designate a
backup contact for when the primary contact is not
available.

* Review with Customer the project schedule, objectives,
critical success factors and roles and responsibilities of
Cisco and Customer project team members.

* Manage the project to the agreed upon Project Plan.

*  Ensure completion of the Services and Deliverables as
described under this service.

* Participate in weekly scheduled project review meetings
or conference calls as required.

*  Provide the Project Plan.

Customer Responsibilities

* Provide single point of contact of the overall project

*  Provide facility, including whiteboard and projector, to host
the kick-off meeting.

*  Ensure project stakeholders are in attendance.

* Communicate to Cisco project manager with any changes
in project scheduling in a timely fashion.

* Provide written feedback/acknowledgements when
requested during Services.

Detailed Design Development

Cisco Responsibilities

e Work with customer’s engineering team to understand
customer’s data center vision and goals, business
priorities environment requirements and corporate
strategy.

e Conduct review of storage area network (SAN) to identify
current practices and recommend changes within the SAN
environment which may include:

- SAN infrastructure within the data center design

- SAN scalability, SAN availability, zoning, domain
configuration, interface configuration, backup and
restore, data replication, and disaster recovery.

Customer Responsibilities

e Participate in design development review sessions,
ensuring network design engineers are present to work
with Cisco.

* Provide Cisco with design requirements, including existing
network diagram, configuration, and company and/or
industry specific standards.

Design Support

Cisco Responsibilities
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Work with Customer networking staff in remote discovery
session(s) and review meeting(s) to develop a thorough
understanding of Customer’s network design requirements
and documented information such as:

- existing storage topology diagrams

- functional requirements

- feature recommendations

- scalability design considerations

Provided in the Design Document.

Low Level Design

Provide detailed reference documentation for the
proposed SAN architecture which may include:

- switch/director configurations

- naming conventions

- IP addressing

- device and port mapping

Provided in the Design Document.

Implementation and Migration Plan

Provide documented plans for tasks required for the

implementation and migration.

Complete the following tasks related to the Customer’s

implementation:

- identifying dependencies

- order of events

- required steps to be followed during implementation
phase

Complete the following tasks related to the Customer’s

migration and cutover:

- identifying dependencies

- migration groups

- required steps to be followed during the migration

Provide Implementation and Migration Plan

Customer Responsibilities

Participate with Cisco in high level design, low level
design, implementation and migration planning, providing
understanding of Customer’s network design requirements
and documented information.

Ensure participation of network design engineers and
application owners in discovery session(s).

Provide Cisco with existing network diagrams,
configuration, company and/or industry specific standards.
Review design documents and provide feedback to Cisco.
Facilitate remote discovery session(s) and review
meeting(s) as requested by Cisco, to include Customer
engineers responsible for the related network /application
areas.

Provide final written approval for the High Level Design
and Low Level Design documents.

Implementation Support

High Level Design

| Cisco Responsibilities
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Provide onsite guidance of up to two (2) trips consisting of

up to two (2) days (16 hrs total) for design implementation

per trip based on the agreed upon High and Low Level

Designs which includes:

- switch names, VSANSs, zoning and aliasing, and cable
locations;

- management, security, port configuration, and VSAN
configuration.

- Interface binding and configuration

- NPV/NPIV

- License activation

- Execution of Implementation Plan

- Incident management for Cisco devices

Customer Responsibilities

Ensure data center readiness prior to scheduled
implementation, which includes:

- power, including powering of all directors and

switches

- cabling

- racking and stacking of equipment

- management of network connectivity

- required security clearance(s)
Customer understands and agrees that Customer is
responsible for rack and stack, cabling, and powering of all
directors and switches.
Provide Cisco with implementation and testing schedule in
advance of the implementation.
Schedule testing window with at least five (5) business
days notice being given to Cisco.
Customer understands and agrees that Customer is
responsible for the overall execution of implementation
and testing, including scheduling, staffing, and
coordination within different Customer network and
application groups.

Migration Support

Cisco Responsibilities

Provide onsite assistance for up to two (2) trips consisting
of up to eight (8) continuous support hours per ftrip,
provide remote assistance for up to two (2) events
consisting of up to eight (8) continuous hours for migration
to the new environment, which include:

- assisting with execution of the migration plan

- incident management for Cisco devices

Customer Responsibilities
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Customer acknowledges that Services do not include
racking and stacking of equipment or any hands on
support and/or assistance related to cable installation.

Knowledge Transfer

Cisco Responsibilities

Provide a knowledge transfer session remotely for the
implementation, limited to one (1) business day of
knowledge transfer within the scope of Services.

Schedule the knowledge transfer session.

Customer Responsibilities

Designate Customer personnel to attend the Knowledge
Transfer Workshop Session.

Agree with Cisco on which Fibre Channel topics that would
be of most value to the Customer for the knowledge
transfer session.

General Customer Responsibilities

Unless otherwise agreed to by both parties, Customer
shall respond within two (2) business days of Cisco’s
request for documentation and information needed for the
Services.

All information (such as but not limited to: designs,
topologies, requirements) provided by Customer is
assumed to be up-to-date and valid for the Customer’s
current environment. Cisco Services are based upon
information provided to Cisco by Customer at the time of
the Services.

Customer acknowledges that the completion of Services is
dependent upon Customer meeting its responsibilities as
indicated herein.

Identify Customer’s personnel and define their roles in the
participation of the Services. Such personnel may include
but is not limited to: architecture design and planning
engineers, and network engineers.

Ensure Customer’s personnel are available to participate
during the course of the Services to provide information
and to participate in scheduled information gathering
sessions, interviews, meetings and conference calls.
Support services provided by Cisco comprise technical
advice, assistance and guidance only.

Customer expressly understands and agrees that the
Services shall take place and complete within ninety (90)
calendar days from issuing a Purchase Order to Cisco for
the Services herein.

Customer shall enable remote access for Cisco personal
during the Customer’s migration window.

Customer shall designate a single person as a single point
of contact during the migration window who has authority
to act on all aspects of the Services.

Customer shall confirm in writing with Cisco not less than
ten (10) business days prior to migration event of
Customer’s migration schedule.
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Invoicing and Completion

Invoicing

Services will be invoiced upon completion of the Services.
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Completion of Services

Cisco will provide written notification upon completion of the
Services to Authorized Channel. The Customer shall within five
(5) Business Days of receipt of such notification provide written
acknowledgement  of  Cisco’'s  completion of the
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Services. Customer’s failure to acknowledge completion of
the Services or to provide reasons for rejection of the Services
within the five (5) Business Day period signifies Customer’s
acceptance of completion of the Services in accordance with
this Service Description.
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